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Contract Number Contract Period Title of Work Assignment 

EP-W-11-044 Base Option Period Number 1 Software Requirements Analysis for 
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EASTERN RESEARCH GROUP, INC. See attached SOW 
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[X] Work Assignment Amendment 0 Incremental Funding From:08/16/13 To:06/05/15 
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The purpose of this action is to approve the work plan dated 9/10/13 with the following minor editorial changes (shown in blue). 
Under Task 2 (bottom of page 2-1), the following phrase is revised to read: "It is anticipated that each workgroup will convene 

three times (independently of the other workgroup) with the following general approach:". On page 2-2, the second bullet is 
revised to read: "Second meeting will include identification and reconsideration of NPDES or CAA specific requirements and 
priorities and will include ERG solicitation of comments on specific requirements; and ... ". And the first phrase under Task 4 
(page 2-3) is revised to read "ERG will work with the EPA W AM andfor topic leads ... ". 
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Comments: 

The purpose of this WA is to provide support in developing the requirements for NPDES and CAA field inspection 

!software. Please see the attached SOW. 

0 Superfu11u Accounting and Apprv.,;riations Oat~ rXJ Non-"'lln<>MIInrl 

I~ DC Budget/FYs Appropriation Budget Org/Code Program Element Object Amount (Dollars) (Cents) Site/Project Co•:r.~~;?) (Max6) (Max4) Code (Max6) (Max 7) (Max9) etas a (Max8) 

11 

12 
13 
14 

Is 
Authori,t#d Work Assignment Ceiling 

Contract Period: CosVFee LOE 
Previously Approved 

This Action 

Total 

Work Plan I Cost Estimate Appru,.als 
vv,., ........ rWP Dated CosVFee: -~ 
Cumulative Approved: CosVFee: LOE: 

Work A ""'"' '" t Manager Name Branch/Mail Code2227 A 

BRIAN KRAUSZ Phone Number 202-564-3069 

(vii/IICJIUit:) _(Date)_ Fax Number 202-564-0038 

Project Officer Name 
Branch/Mail Code2221 A 

WILLIE GRIFFIN Phone Number 202-564-2077 

(Date) Fax Number 202-564-0027 

Other Agency Official Name Branch/Mail Code 

Phone Number 

(SI~n<>,,;;.<, (Date) Fax Number 

Contracting Official Name 

·· 0-v;JJ(o.J& I Branch/Mail Code3803R 

MICHAEL GILHAM 

<Z lb 13 Phone Number 202-564-6090 u J ·~ 
{~ \ f(Datej Fax Number 202-565,.2554 

Contractor Acknowledgement of Receipt and Approval of vvv'""'l'"' {~~,. and Title) Date 

EPA Form 1900-69 (Rev. 07-95) 



Software Require. ments. Analysi~ Development of NPDES. /CAA F.=llnspection Software 
Contract: EP-W-11-044, Wo~k As~ment: WA-1-11 . 

Summary Information 

Title: Software Requirements Analysis for Development of NPDES/CAA Field Inspection 
Software 
Period of Performance: From: 08/16/13 

To: 06/05/15 

Procurement Management Roles 

WORK ASSIGNMENT MANAGER: 

U.S. E.P.A. 
Attn: BRIAN KRAUSZ 
1200 PENNSYLVANIA AVE, NW 
WASHINGTON, DC 20460 

Mail Code: 2227A 
Phone Number: 202-564-3069 
Fax Number: 202-564-0038 
E- Mail Address: krauz.brian®epa.gov 

ALTERNATE WORK ASSIGNMENT MANAGER: 

U.S. E.P.A. 
Attn: PATRICK YELLIN 
1200 PENNSYLVANIA AVE, NW 
WASHINGTON, DC 2 0.4 6 0 

Mail Code: 2227A 
Phone Number: 202-564-2970 
Fax Number: 202-564-0050 
E-Mail Address: yellin.patrick®epa.gov 

Attachments 

Attachment Name 

Software Requirements Analysis for NPDES/CAA - Field Inspection Software Development sow 

Attachment 1 - Page: 1 

- - - ----------------- -----'-----



STATEMENT OF WORK 
EP-W-11-044 

WA-1-11 

1. TITLE: Software Requirements Analysis for NPDES/CAA --Field Inspection Software 
Development 

2. PERIOD OF PERFORMANCE: Date oflssuance through June 5, 2015 

3. EPA Work Assignment Manager (WAM) 
Name: Brian Krausz 
Address: 1200 Pennsylvania Ave., NW 

Washington, DC 20460 
Mail Code: 2227-A 
Telephone No.: 202-564-3069 
Fax No.: 202-564-0050 

EPA Alternate Work Assignment Manager (A W AM) 
Name: Patrick Yellin 
Address: 1200 Pennsylvania Ave., NW 

Washington, DC 20460 
Mail Code: 2227-A 
Telephone No.: 202-564-2970 
Fax No.: 202-564-0050 

4. BACKGROUND: 

Due to an increase in regulatory requirements for which EPA must evaluate compliance, EPA is faced 
with an enormous volume of data stored in multiple legacy systems. Additional challenges include 
antiquateQ paper documentation, reporting inefficiencies, a lack of management tools, and missed 
enforcement and public awareness opportunities. Through the National Inspection and Evidence System 
(NIES) Pilot, EPA will use an enterprise architected approach to support and manage all aspects ofthe 
compliance monitoring program (administration, management, inspection, reporting, and resolution of 
environmental concerns). This approach will give inspectors a powerful resource that they can use in the 
field to access key compliance information and it will allow them to report and seamlessly submit data to 
national data systems of record. 

5. PURPOSE AND OBJECTIVE: 

This work assignment (W A) will gather requisite information that is needed prior to developing and 
installing the software in mobile equipment. The National Inspection and Evidence System (NElS) will 
integrate field collection, evidence management, data management, and reporting tools to strengthen the 
Agency's compliance monitoring capability for the Resource Conservation and Recovery Act (RCRA) 
Subtitle C Program, Clean Air Act (CAA) stationary sources, and Clean Water Act National Pollutant 
Discharge Elimination System (NPDES). The system that is currently being piloted in EPA Region 4 
features enterprise integration, workflow, notification and document management, GIS, reference library, 
and reporting. Based on this existing Region 4 RCRA pilot system, the objective of this W A is to create a 
Requirements Document establishing a framework to expand the RCRA system into the CAA and 
NPDES programs. This effort should also help minimize risk, cost, and time associated with the 
development of a full federal inspection system. It is expected that, after the NIES RCRA pilot is 



concluded, CAA and NPDES software will be updated based on feedback from the pilot and be made 
available to the EPA regions. This W A will focus specifically on requirements analysis for NPDES and 
CAA. 

6. SCOPE OF WORK: 

Identify NPDES and CAA Field Inspection Software Development Requirements (for operation on 
tablet or ruggedized laptop) Patterned After Region 4 RCRA Pilot Software 

Task 1- Develop Work Plan 

Within 25 calendar days of receipt of this WA, the Contractor shall deliver a management work plan, 
including a proposed level of effort, budget, and schedules of all tasks. The output of this task is the work 
plan. The work plan shall include at least the following: a list of tasks and description ofthe methods for 
performing each task; schedule; estimated direct labor hours by task and labor level; budget with costs 
broken down by line item; and names, hours, and project roles of level 2, 3, and 4 staff, and a quality 
assurance project plan (QAPP). The QAPP shall be employed to ensure decisions are based on data of 
known and documented quality. The plan shall also address internal quality control procedures to ensure 
work assignment deliverables (agendas, reports, etc.) address the needs set forth in the WA and are 
concisely written and accurate. 

Task 2- NIES Pilot Integrated Project Team (IPT) Workgroup Logistical Support 

a. Conduct Information gathering sessions. The Contractor shall conduct at least three (3) 
information gathering sessions for both NPDES and CAA of no more than two hours each with 
the NIES IPT Workgroups identified for each program. The Office of Compliance (OC) will 
identify workgroup members for each program from headquarters and regional office staff. 
These sessions shall be held at the convenience of the Government. The Contractor shall enlist 
the workgroups to complete the sessions by a specified date, as provided by the W AM. Before 
the initial session for each program is conducted, the Contractor shall review the RCRA NIES 
Requirements Document and consider which, if any, requirements may overlap or be appropriate 
for the NPDES and CAA Requirements Document. The initial session shall give EPA staff and 
the Contractor the opportunity to discuss the RCRA NIES Requirements document and identify 
elements that can be leveraged for NPDES and CAA program requirements. The second session 
shall give EPA staff the opportunity to identify and consider NPDES and CAA specific 
requirements/priorities and also give the Contractor the opportunity to question the Workgroup 
regarding specific requirements. Thefinal session shall be used to finalize the project's scope and 
task prioritization, and to respond to feedback from EPA staff on a draft Requirements Document. 

b. Workgroup Session Agendas, Minutes, and Documentation. The Contractor shall: 
I. Provide Workgroup meeting agendas to the WAM two (2) business days prior to the scheduled 
meeting; 
2. Be responsible for collecting and documenting accurate meeting minutes for the W AM; 
3. Provide the W AM with a narrative summation of each Workgroup meeting identifying 
Workgroup activities, agreements, and lists of member "To-Do's" within two (2) business days 
following the scheduled meeting; 
4. Enlist the Workgroup to prioritize project objectives; 
5. Enlist the Workgroup to reconsider requirements previously collected in the requirements 
document. 
6. Develop a project schedule of activities; 



7. Devise milestone charts; 
8. Provide other meeting·related work products as requested. 

Task 3. Prioritized Functional Requirements Document (Draft & Final) 

Within fourteen (14) business days of the second Workgroup meeting, the Contractor shall provide to the 
WAM a draft prioritized version of the individual NPDES and CAA NIES Requirements document as 
developed by the NIES IPT Workgroups. The Workgroups shall have fourteen (14) business days to 
review the document. Upon receipt ofEPA changes, the Contractor has five (5) business days to produce 
the final prioritized versions of the NPDES and CAA NIES Functional Requirements Documents. 

The Contractor shall prioritize the list of requirements for the W AM by the following categories: 
0 Facility Data 
0 Activities 
0 Violations 
0 Permits 
0 Links 
0 Comments 
0 Attachments 
0 Compliance 
0 Enforcement 
0 Legacy 
0 Areas 
0 Document Management 

Task 4. Prioritized Requirements Analysis Presentation 

The Contractor shall coordinate with the W AM to schedule a presentation of the prioritized functional 
requirements analysis with representatives of the NIES Workgroups. The Contractor shall provide to the 
W AM appropriate and specific presentation tools (i.e. Microsoft Power Point, Microsoft Project, 
Microsoft Visio, and other assorted reports). The WAM will give the presentation; however the 
Contractor shall provide support by capturing meeting notes, comments, and assisting in responding to 
questions. 

7. DELIVERABLES REQUIRED AND SCHEDULE FOR COMPLETION OF TASKS 

Project Management 
Plan 

25 days after receipt of this work 
assignment 

NIES Pilot Integrated Project Team (IPT) Workgroup Logistical Support 

~~~~~~~~~~~~~~~~~~~~~~~~~--~ ~-



Information Gathering Begin conducting information n/a 
Sessions (3+ CAA, 3+ sessions within 14 business days 
NPDES) after the project plan and cost 

estimate are approved, or at the 
technical direction of the W AM. 
Complete information gathering 
sessions no later than 45 business 
days from the beginning of the first 
information gathering session, 
unless directed by the W AM. 

Workgroup Session 1. Two (2) business days prior to Microsoft Word 
Agendas, Minutes, and the meeting. 
Documentation 2. Two (2) business days following 
1. Meeting Agenda the meeting including other 

2. Provide Minutes of each meeting-related work products as 

Workgroup meeting. requested 

Prioritized Functional 1. Within fourteen (14) business Microsoft Word 
Requirements days of second workgroup meeting -
Document - provide the draft prioritized 

1. Draft version of the individual NPDES 
and CAA NIES Requirement 
document. 

2. After Workgroup review of 
fourteen (14) business days the 
Contractor has five (5) business 

2. Final days to produce the final 
prioritization versions. 

Prioritized Requirements Within fourteen ( 14) business days Power Point 
Analysis Presentation the Contractor shall coordinate with 

the W AM to schedule a presentation 
of the prioritized functional 
requirements. 

The Contractor shall notify the Contracting Officer (CO), Project Officer (PO), and EPA WAM 
in writing when 75% of the authorized work assignment LOE/labor hours have been expended. 

8. CONTRACT SOW REFERENCE: Task Area I: 1.3.h, 5, 7; Task Area II: 1, 2; Task Area IV, 1 

9. ANTICIPATED TRAVEL REQUIREMENTS: No Travel is anticipated at this time. Any 
t ravel must be preapproved by the W AM. 

10. ADDITIONAL REQUIREMENTS: 
Other direct costs (ODCs) for copying, postage/courier, supplies, computer usage, and graphics are 
allowed. No other ODCs are allowable as a direct charge to this WA without the prior written approval of 
the Contracting Officer. 



Upon issuance of written technical direction, the Contractor shall submit for inspection all work in 
progress at any time under this W A. The Contractor shall develop and maintain files supporting each 
task. 

The contractor shall contact the CO and/or the PO by telephone to discuss any problems that may 
adversely affect the work on this W A. Within five (5) calendar days the Contractor shall follow the 
phone call with a brief written explanation of the problem, including any actions already taken, and/or 
recommended solutions to correct the problem. Written explanation shall be made available to the CO 
and the PO. 

11. CONTRACTOR IDENTIFICATION 
To avoid any perception that contractor personnel are EPA employees, the Contractor shall assure that 
contractor personnel are clearly identified as independent contractors of EPA when attending meetings 
with outside parties or visiting field sites. 

12. CONTROL REQUIREMENTS 

l. Quality Assurance Project Plan (QAPP) 

The QAPP describes how the Office of Enforcement and Compliance Assurance (OECA) will comply 
with EPA's quality system requirements set forth in EPA Quality Manual for Environmental Program 
CI0-2105-P-01-0, May 5, 2000; and EPA Requirements for Quality Assurance Project Plans (QA/R-5) 
http://epa.gov/quality/qs-docs/r5-final.pdf. The purpose of the QAPP is to provide a blueprint for 
planning, implementing, and assessing the quality system for the programs administered by the Office of 
Compliance. 

It is the policy of OECA that QA activities shall be conducted to assure environmental data generated, 
processed or used for its program requirements will be of known quality, and will achieve prescribed data 
quality objectives. Furthermore, the data will be adequate and sufficient for their intended use. 

For this W A, the Contractor shall prepare a QAAP that includes, at minimum, the following: 

Task I. Develop Work Plan 
• The QAAP, which is a deliverable for this task, shall address internal quality control 

procedures to ensure work assignment deliverables (agendas, reports, etc.) address the needs 
set forth in the work assignment and are concisely written and accurate. 

Task 2. NIES Pilot Integrated Project Team (IPT) Workgroup Logistical Support 
• All work products, including meeting-related products such as agendas and To-Do lists, shall 

be delivered in a commonly used format accessible toEPA staff, such as Microsoft Word 
2007 and Adobe Reader X. 

Task 3. Prioritized Functional Requirements Document 
• A description of how the Prioritized Functional Requirements Document will be assembled 

and reviewed to ensure that all applicable regulations and permits are completely and 
accurately incorporated. 

Task 4. Prioritized Requirements Analysis Presentation 
• The Contractor shall provide to the WAM appropriate and specific presentation tools (i.e. 

Microsoft Power Point, Microsoft Project, Microsoft Visio, and other assorted reports) that 
are accessible to EPA staff. 

2A. Organizational Conflict of Interest: 



The Contractor shall warrant that, to the best of the Contractor's knowledge and belief, there are no 
relevant facts or circumstances which could give rise to an organizational conflict of interest, as 
defined in FAR Subpart 9 .5, or that the Contractor has disclosed all such relevant information. 
See contract clause H.3 Organizational Conflict of Interest. 

2B. Notification of Conflicts oflnterest Regarding Personnel: 

The Contractor shall immediately notify the PO and the CO of ( 1) any actual or potential personal conflict 
of interest with regard to any of its employees working on or having access to information regarding this 
contract; or (2) any such conflicts concerning subcontractor employees or consultants working on, or 
having access to information regarding, the contract when such conflicts have been reported to the 
Contractor. A personal conflict of interest is defined as a relationship of an employee, subcontractor 
employee, or consultant with an entity that may impair the objectivity of the employee, subcontractor 
employee, or consultant in performing the contract work. See contract clause H.4. 

3. Enforcement Sensitive Information: 

The Contractor recognizes that, in performing tasks specified by this W A, contractor employees may have 
access to data/information, either provided by the government or first generated during contract 
performance, of enforcement sensitive nature which shall not be released to the public without 
Environmental Protection Agency approval. Enforcement sensitive refers to records or information 
compiled for law enforcement purposes (whether administrative, civil or criminal), the disclosure of 
which could reasonably be expected to interfere with the enforcement action. It is imperative that all 
contractor personnel including, but not limited to, subcontractor and consultant personnel assigned to 
work on this W A ~ or with access to materials developed pursuant to such efforts ~ understand that this 
information is confidential and any disclosure or misuse of the information may result in prosecution to 
the fullest extent of the law. All contractor personnel are expected to exercise due diligence in 
safeguarding, handling, and disposing of any such information. 

4. Handling of Confidential Business Information (CBI) 

To the extent that the work under this contract requires access to proprietary or confidential business or 
financial data of other companies, and as long as such data remains proprietary or confidential, the 
Contractor shall protect such data from unauthorized use and disclosure. 

All files or other information identified as Confidential Business Information (CBI) shall be treated as 
confidential and kept in a secure area with access limited to only contractor personnel directly involved in 
the case or special project assignment. The Contractor, subcontractor, and consultant personnel are bound 
by the requirements and sanctions contained in their contracts with the EPA and in the Agency's 
confidentiality regulations found at 40 CFR Part 2, Subpart B. The Contractor subcontractors, and 
consultants must adhere to EPA~approved security plans which describe procedures to protect CBI, and 
are required to sign non~disclosure agreements before gaining access to CBI. 

All official data, findings, and results of investigations and studies completed by the contractor shall be 
available for EPA and Department of Justice internal use only. The contractor shall not release any part 
of such data without the written direction of the W AM. 


